QUALITY ASSURANCE PROVISIONS

NSN: 1615 01-100-2864
P/N: (78286) 65106-11504-042
NOMEN: Rod End Assy- Damper Assy R.W.H.

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (78286) 65106-11504-042. “M” or latest revision and
all details, assemblies, and specifications referenced therein.

. Quality/Inspection Requirements

MIL-1-45208 or ISO 9000 equivalent applies:
First Article Testing applies:

Mandatory Inspection applies:

Production Lot Testing Applies

ocowy

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
Sources performing processes/operations outside of their facilities. These sheets shall not
be revised or altered after the successful completion of First Article and/or Production
Lot Testing without approval from the Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw material,
casting, or forging. In addition, the contractor is responsible for providing completed
inspection method sheets showing the actual dimensions taken

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the drawing.

ITI. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a sampling plan
acceptable to the QAR.



B. Critical Characteristics:
DRAWING) (78286) 65106-11504-042. “M”

Critical Characteristics:
(Shall be defined as below, unless defined by the Prime Contractor (78286)

Zone B5
Datum —D- 2.7485/2.7490 dia this dia is to be maintained after shotpeening (note #11)
and shall be maintained perpendicular to —G- within .002

Zone BS
Roller burnish holes per SS 5099 to .6875/.6880 while maintaining true position in
relation to —D- within .005 and shall be maintained perpendicular to — F- within .002.

Zone C7
After installation of NAS537B9P52 bushings machine 2 holes to .5655-.5660 dia while

maintaining true position in relation to —D- within .002 dia. and perpendicular to —F-
within .002

Zone B2
Note # 5 applies

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, Mylar’s, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government and is the sole responsibility of the of the contractor.

The foregoing applies notwithstanding any reference to such equipment or the furnishing
thereof that may be contained in any drawing



2
FIRST ARTICLE TESTS REQUIRED (Government Testing)

L. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit
C. Compliance with drawing (78286) 65106-11504-042. “M” and all details,
assemblies, specifications referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

II. Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the antisapapated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.



B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be forwarded to the PCO/ ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.
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FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001(one test sample shall not
have any surface treatments to verify dimensions) within 180 calendar days from the date
of this contract to the government designated facility listed below.

NADEP Cherry Point

Attn: Steve Lundberg code:3.3.2
PCS Box 8021 Bldg # 154A
MCAS Cherry Point, NC 28533

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

For First Article Test, the shipping documentation shall contain this contract number and
the lot/item identification. The characteristics that the First Article must meet and the
testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.

The government shall act on this First Article within the time limit specified. The
government reserves the right to require an equitable adjustment of the contract price for

any extension of the delivery schedule or for any additional costs to the Government
related to these tests.



C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor expense.
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E. If the Government does not act within the time specified the contracting officer shall,
upon timely written request from the contractor, equitably adjust under the change clause
of this contract the delivery or performance dates and/or the contract price, and any other
contractual term affected by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1)-progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

H. The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

I. The contractor shall provide specific written notification to the procuring contracting
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government

from any delay in performing First Article Testing and informing the contractor of the
results thereof.



PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

I1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (78286) 65106-11504-042. “M” and all specification
referenced therein.
B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate, that the sample(s) comply
with contract requirements.

III. Testing location
A. Ship sample(s)/data to

NADEP Cherry Point



Attn: Steve Lundberg code:3.3.2
PCS Box 8021 Bldg # 154A
MCAS Cherry Point, NC 28533

B. Shipping container marking: NON RFI

Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall
prepare and submit two (2) copies of their test report with conclusions and
recommendations to the Contracting Officer.
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Shipment and Distribution of Sample(s):

A. Fourteen (14) days prior to shipment of Production Lot Sample (s) the contractor shall
notify the designated test facility, in writing of the antisipapated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection
and Receiving report (DD form 250), bearing the QAR ’s signature and indication of
preliminary inspection, shall be forwarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.

C. Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMAO. Sample(s) may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment.

D. Sample(s) will be returned to the contractor.
E. The designated test facility and the contracting officer shall be notified as to all

shipping data applicable to the sample(s), such as bill of lading number, method of
shipment, etc...14 days prior to shipping.



7
PRODUCTION LOT TESTING (GOVERNMENT TESTING)

A. The Production Lot Samples shall be:

1.Selected at random by the cognizant government QAR. Such sample(s) (1 )one
ca. shall be submitted via the cognizant government inspector, all transportation charges
prepaid by the contractor to:

NADEP Cherry Point

Attn: Steve Lundberg code:3.3.2
PCS Box 8021 Bldg # 154A
MCAS Cherry Point, NC 28533

2. The samples shall be identified by contract number, lot number, and be clearly
marked as follows:
PRODUCTION LOT TEST SAMPLES
NOT R.F.I. MATERIAL
DO NOT TAKE UP IN STOCK

B.  Such samples shall be delivered to the testing facility in sufficient time prior to the
delivery date of the production articles to allow a 60 day period for testing and written
notification by the contracting officer of the approval or disapproval of the samples.
Within 90 days of the receipt of the samples, the testing facility shall notify contracting
officer, PCO /ACO of the results of the testing, together with the recommendation for
approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular lot within 60 days from their submission for
such testing, the contract delivery schedule shall be equitably adjusted as necessary.



D. If the contractor fails to deliver any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production
Lot Samples, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract, and this contract shall be
subject to termination for default.
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E. In order for a Production Lot to be acceptable all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements; the lot will be rejected. In such an event, the government may;, at its
option and at no additional cost to the government, (I) terminate all or any portion
of this contract for default, (II) require the manufacture of a new Production Lot,
or a rework of the rejected Production Lot if the means and procedures by the
contractor for rework are acceptable to the government, or (I1I) require the
submission of additional samples for test. The foregoing procedures shall apply to
new or reworked Production Lots in the same way as they did to the original
Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause. and no action of
the government in accordance herewith, shall in any way prejudice the ri ght of the
government under the clause of this contract entitled Default.



CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
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information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
1615 01-100-2864 TDP[] ™[] OTHER[ ]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
L.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION
SHEETS
. AUTHORITY (Data Bcquisition Document No.) S . CONTRACT REFERENCE 6.REQUIRING OFFICE 18.ESTIMATED
TOTAL PRICE
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
RICHMOND
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
R.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
A SUBMISSTON a. ADDRESSEE | 5 ort Final
AS REQ. SEE BLOCK # 16 Reg | Repro
16 .REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/ QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
15.TOTAL 3/0
1.DATE ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE 18 .ESTIMATED
DI-MISC-80678/T2 TOTAL PRICE
DEFENSE SUPPLY CENTER
RICHMOND
7.DD 250 REQ | 9.DEST STATEMET 10. FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ.
2. ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. SEE BLOCK # Draft Reg Repro
16
16 . REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/ QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION
15.TOTAL 3/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P Jan. 25,2003 NAVICP-P Jan. 25,2003
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 1 of 3 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:

TDP[ ] ™[]

OTHER[ ]

D. SYSTEM/ITEM
1615 01-100-2864

E.CONTRACT/PR NO. F.CONTRACTOR

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

3 REQUEST FOR WAIVER

17.PRICE GROUP

4.AUTHORITY {Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE

DI-CMAN-80640C DEFENSE SUPPLY CENTER

RICHMOND

18.ESTIMATED
TOTAL PRICE

T.0D250 REQ 9.DIST STATEMENT TOFREQUENCY T2DATE OF FIRST SUBEMISSION 14.DISTRIBUTION
REQUIRED

LT AS REQ. SEE BLOCK #16 b. COPIES

¥.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT

A SUBMISSION a. ADDRESSEE | o po Final

AS REQ. SEE BLOCK #16 Reg Repr
o]

16.REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
NAVICP-P 1/0
15.TOTAL 470

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

4 REQUEST FOR DEVIATION

17.PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE
DI-CMAN-80641C

6.RE2QUIRING OFFICE

DEFENSE SUPPLY CENTER

18 .ESTIMATED
TOTAL PRICE

RICHMOND
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
LT REQUIRIED AS REQ. SEE BLOCK #16 14 DISTRIBUTION
%.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 braft | Reg [ Repro
16.REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
NAVICP-P 1/0
15, TOTAL 4/0
G.PREPARED BRY H.DATE I.APPROVED BY J.DATE
NAVICP-P Jan. 25,2003 NAVICP-P Jan. 25,2003
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 2 of 3 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704~
01#8), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. [B. EXH/ATCH NO. C. CATEGORY:

i6. REMARKS

PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

* BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).

**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES. These certifications are required at time of First
Article/Production Lot testing or contract completion if testing
is waived.

CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
SPECIFICATIONS SHALL INCLUDE,

CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
PRIME (78286) Sikorsky Aircraft APPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0

DCMC/QAR * 1/0

BLOCK # 5- CONTRACT REFERENCE: P/N:65106-11504-042
Certifications are required for the below listed sub-titles

Material: Make from 65106-11504-001 forging, 4340 steel per
$59702 serialize per SS 9070

Magnetic particle insp per ASTM E1444

Cadmium Plate per SAE/AMS-00-P-416A

Insulate dissimilar metals per SS 8630

Stake bearing IAW SS 8743

Shot peen per SAE/AMS-S-13165

SB 5303-103 procured from source listed on source controlled
drawing SB5303

pPCO ** 1/0

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

TDP ™ OTHER
D. SYSTEM/ITEM 1615 01-100-2864 |E. CONTRACT/PR F. CONTRACTOR
1. DRTA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
GROUP
5 CERTIFICATION DATA/ REPORTS
6. REQUIRING OFFICE éB-ESTIMATE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER TOTAL
DI-MISC-80678/T3 RICHMOND PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
REQUIRED AS SUBMISSION
LT
REQ SEE BLOCK 16* b. COPIES
%, ADP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT Final
A AS REQ suBMISSION SEE BLOCK
16%* a.ADDRESSEE Draft |Reg |Repro
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